



4666 South 132nd Street
Omaha, NE 68137
Telephone: (402) 333-1462
Fax: (402) 333-0182
www.mcneilcompany.com

PURCHASE ORDER

To:

Security Equipment, Inc.
PO Box 3007
Omaha, NE 68103

Order #: 70692

Date: 6/29/2026

Job: 2-2513Wood, Phil & Michelle

Ship To: 3435 N 140th Cir

Omaha, NE 68164

Ordered By	Delivery Date	Ship Via	F.O.B.	Terms

Job	Extra	Cost Code	Cat eg ory	Description	Units	Unit Descrip tion	Unit Cost	Amount	Tax
2- 2513		28-070	M	28-070 Security System	0.0000	ea	0.0000	7,440.54	0.00

TOTAL: \$7,440.54

Signed:

Security Equipment, Inc.

McNeil & Company Builders,
LLC

By

Date

By

Date

Print Name

Print Name

Print Title

Print Title

Proposal Number: 89882-3-0**Date: 6/26/2026**

Scope of Work

Security Equipment Inc. (SEi) to install, program, and test the following equipment as outlined in the Schedule of Protection. This proposal includes upgrading existing alarm devices, and adding new ones. SEi will utilize the existing alarm control panel, wiring, and wireless devices on the existing system.

Equipment Installation, Provided by SEi Intrusion:

- (1) Zone expansion module to implement all hardwired alarm devices - Fitness Closet
- (1) Auxiliary power - Fitness Closet
- (1) Siren - Primary Vestibule
- (1) Touchscreen keypad - Primary Bath
- (1) Touchscreen keypad replacing the existing keypad - Garage/Service Entry
- (1) Door contact - Main Entry
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Breakfast Room
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Laundry Room
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Dining Room
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Den
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Family Room
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Billiards
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Bedroom 4
- (1) Round flush-mount Glassbreak detector replacing the existing detector - Bedroom 5
- (1) Round flush-mount Glassbreak detector - Primary Bedroom Closet
- (1) Round flush-mount Glassbreak detector - Back Kitchenette
- Up to 300' wire

Equipment Installation, Provided by SEi Fire:

- (1) Combination smoke/co detector replacing the existing smoke detector - LL Back Hall
- (1) Combination smoke/co detector replacing the existing smoke detector - Primary Vestibule
- (1) Combination smoke/co detector replacing the existing smoke detector - Second Floor Outside Bedroom 3

Equipment Installation, Provided by SEi Water:

- (1) Water detector - Sump
- (1) Water detector - Laundry
- (1) Water detector - Primary Bedroom Laundry
- Up to 300' wire

*All professional installation labor is included

Qualifications:

- All work shall be done during normal working hours (Mon-Fri - 8AM-5PM).
- All ceiling, floor and walls are assumed to be accessible for cable and device installation.
- Customer to provide open pathways for new wire pulls where required.
- Customer to provide wall space for equipment as required.
- SEi will provide programming of the system(s).
- A 50% down payment will be required by SEi prior to our ordering equipment.
- The proposal excludes potential price increases due to government-imposed tariffs. Any such increases will be the customer's responsibility until SEi receives a 50% deposit. Once the deposit is received, SEi will secure equipment at the current pricing.
- Any changes to this proposal could incur additional charges.

Proposal Number: 89882-3-0**Date: 6/26/2026**

Schedule of Protection

McNeil Company (Wood Residence)
Site: 3435 N 140 Circle, Omaha, NE, 68164

Contact: Madisyn van den Boogaart, (402)-881-7745, madisynm@mcneilcompany.com, ()- - - -

Schedule of Protection for: SEi Solution

QTY	Description	Location
8	Round Flush-Mount Glassbreak Detector	Replace existing - see map

Schedule of Protection for: SEi Solution

QTY	Description	Location
2	Round Flush-Mount Glassbreak Detector	Add new: 1) Back Kitchenette wall above dbl doors leading to storage, 1) Primary Bedroom Closet
2	7" Touchscreen Keypad	Replace existing: 1) Garage/Service Entry Wall. Add new: 1) Master Bath Wall
1	3/8" Contact, White	1) New Main Entry Door (GC assured me they wont bury the existing wire)
1	3 Amp Auxillary Power Supply	@panel
2	12v 7ah Battery	1) Replace @Panel, 1) PWR Supply
1	Zone Expansion Module	@panel
1	Flush-Mount Siren	Add new: 1) Primary Vestibule
300	18/4 Plenum Non Shielded Wire	new GB's, KP & Siren

Schedule of Protection for: SEi Solution

QTY	Description	Location
1	2-Wire Interface Module	@panel
1	Intelligent Relay Board	@panel
3	Smoke/CO Detector	Replaces existing smokes: 1) Primary Bedroom Vestibule, 1) LL Back Hall, 1) Outside Bedroom 3

Schedule of Protection for: SEi Solution

QTY	Description	Location
3	Water Detection Device	Add New: 1) Laundry, 1) Primary Bedroom
300	18/4 Plenum Non Shielded Wire	Laundry, 1) Sump

Financial Summary

Deposit Due in Advance	\$3,670.72
Balance Due Upon Completion	\$3,670.72
Estimated Applicable Taxes	\$99.11
Purchase Price, Excluding Taxes	\$7,341.43
Purchase Price, Including Taxes	\$7,440.54

Proposal Number: 89882-3-0

Date: 6/26/2026



Copy
of
Original

SEi	McNeil Company (Wood Residence)
Submitted By: Mitch Goff	Signature: Madisyn van den Boogaart Jun 29, 2026 8:53:05 AM CDT
Approved By:	Date: June 29, 2026
(Authorized Representative)	Print Name: Madisyn van den Boogaart
Date:	Title: Project Manager
	Email: madisynm@mcneilcompany.com