

5555 Center St
Omaha, NE 68106
+14024909935
office@woodfashion.org

WOOD FASHION

ADDRESS

McNeil Company
1702 S 150th Ave
Omaha, NE 68144

Quote 1542

DATE 08/03/2026

EXPIRATION DATE 09/03/2026

PROJECT

Crockett - Cabinetry

ACTIVITY	QTY	RATE	AMOUNT
Cabinetry:Linear Foot STOCK PAINT on MAPLE HYBRID w/ MDF center panel --- MITTERED fronts - Single cabinetry per linear foot	42	515.00	21,630.00
Cabinetry:Linear Foot STOCK PAINT on MAPLE HYBRID w/ MDF center panel --- MITERED fronts- Tall / Double per linear foot	48	1,030.00	49,440.00
Cabinetry:Linear Foot STOCK STAIN on WHITE OAK --- MITERED fronts - Tall / Double per linear foot	162	1,200.00	194,400.00
Cabinetry:Linear Foot Custom Cabinets - MELAMINE CLOSET SYSTEM IN-STOCK TEXTURED MELAMINE	142	155.00	22,010.00
Cabinetry:Linear Foot STOCK STAIN on HARD MAPLE/ CHERRY --- MITERED fronts - Tall / Double per linear foot ***BID ALTERNATE *** (162 x 1030 = \$166,860.00)	162	0.00	0.00
Cabinetry:Linear Foot Custom Cabinets - MELAMINE CLOSET SYSTEM IN-STOCK TEXTURED MELAMINE SHAKER FRONTS	6	410.00	2,460.00
Cabinetry:Hardware Cabinet Handles & pulls - STANDARD	250	25.00	6,250.00
Cabinetry:Hardware Cabinet Handles & pulls - STD APPLIANCE	5	300.00	1,500.00

ACTIVITY	QTY	RATE	AMOUNT
Cabinetry:Hardware Cabinet Handles & pulls - LUXURY ***BID ALTERNATE*** : (250pc @ 60ea = \$15,000.00)	250	0.00	0.00
Cabinetry:Hardware Cabinet Handles & pulls - LUX APPLIANCE ***BID ALTERNATE*** : (5pc @ 1200ea = \$6,000.00)	5	0.00	0.00

Cabinet Selections
Door Style: Mitered Door
Drawer Front: Matching
Edge Profile: Beaded
Wood Species: Area Specific
Exterior Finish: Stock Paint / Stock Stain
Interior Finish: White Melamine
Hinge: Full Overlay Soft Close
Drawer Box: White Melamine
Drawer Guides: Undermount Soft Close
Crown Molding: 2325
Crown Riser: 3 1/2 Flat
Base Molding: N/A
Shoe Molding: 1/2 x 3/4 Square

Linear Foot Takeoff Disclaimer

This estimate is based on a preliminary linear foot takeoff and is intended for budgeting purposes only. Linear foot pricing is an approximate method used to provide an early estimate before final cabinet layouts, dimensions, materials, finishes, accessories, appliance specifications, field measurements, and construction details are fully confirmed.

Final pricing may change once drawings are completed, selections are finalized, site conditions are verified, and the full scope of work is reviewed. Changes to cabinet design, height, depth, specialty storage, finished ends, panels, moldings, decorative hardware, wood species, finish, installation requirements, or customer-requested revisions may affect the final contract price.

This estimate should not be considered a fixed bid until final drawings, specifications, and scope of work have been approved in writing.

TOTAL	\$297,690.00
-------	--------------

Accepted By

Accepted Date