



CEDAR PEAK CREATIONS

13831 N 240 Street
Valley, NE 68064
402.699.0041

ESTIMATE

Number e499
Date 8/4/2026

BILL TO:

*McNeil Company
4666 S 132 Street
Omaha, NE 68137*

SHIP TO:

*Crockett Residence
1702 S 150 Ave
Omaha, NE 68144*

TERMS

upon completion

PROJECT

hardscape

DESCRIPTION

QUANTITY

RATE

AMOUNT

BACK--retaining walls-9" cottonwood limestone

1

112000 \$

112,000.00

raffinato stone steps 5' wide

21

780 \$

16,380.00

FRONT--retaining walls-9" cottonwood limestone

1

23400 \$

23,400.00

\$

-

BACK--

\$

-

upper paver patio (concrete sub-base not included)

1

19100 \$

19,100.00

paver sundeck by pool (concrete sub-base not included)

1

14200 \$

14,200.00

FRONT--

\$

-

paver porch and step tread

1

2900 \$

2,900.00

paver medallion (concrete sub-base not included)

1

3100 \$

3,100.00

paver driveway inlay (concrete sub-base not included)

1

7900 \$

7,900.00

OPTION--60" SAWN LIMESTONE STEPS (\$850 EA INSTALLED)

TOTAL

\$ 198,980.00

THANKS FOR YOUR BUSINESS

THANKS FOR YOUR BUSINESS