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                                                        4666 South 132nd Street 

   Omaha, NE 68137 

   Telephone: (402) 333-1462 

   Fax: (402) 333-0182 

   www.mcneilcompany.com 

 

     

SUBCONTRACT AGREEMENT 
 

To:   Subcontract #: 14265  
 RME Concrete  Date: 9/4/2026  

 17101 Fairway Circle  Job: 1-2510 Crockett, Tim & Mary  

 Omaha, NE, 68136  Job Address: 1702 S 150 Ave  
Omaha, NE, 68144  

Description:  1-2510_RMEConcrete  

Scope of Work: 

Contractor employs Subcontractor as an independent contractor, to perform the following 
part of the Work which Contractor has contracted with the Owner to provide on the Project: 

          
Subcontractor agrees to perform such part of the Work under the general direction of the 
General Contractor and subject to the final approval of the Owner and/or General Contractor, 
in accordance with and reasonably inferable from the Contract Documents.  Subcontractor 
shall furnish all of the materials, along with competent supervision, shop drawings and 
samples, close-out documents, tools, equipment, hoisting, lifting, storage, applicable sales tax, 
and everything necessary, reasonably inferred and incidental to fully complete the Scope.  To 
include, but not limited to, the inclusions and exclusions below: 
  

 

Item Number Description Amount 

1 03-320 Basement Slab 19,783.00 

2 03-320 Garage Slab 8,263.00 

Total Subcontract Amount:  $28,046.00 

Inclusions: 

Item Number Description 

1 Provide all equipment, labor, supervision & setting materials to complete the work 

2 Grade to 4" 

3 Compact Base 

4 Install 6mil vapor barrier 

5 Pour- all concrete will be 4" SG 400 

6 Machine and saw cut finish 
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Exclusions: 

Item Number Description 

 

Billings: McNeil agrees to payment of this contract in draws for work that is completed 
and approved. Receipt of invoice in our accounting office by the 25th of the 
month will be paid the following month. Final payment will be paid after work 
has been completed and approved by McNeil Company. Send all invoices to 
accounting@mcneilcompany.com 
  

Quality 
Control: 

Quality control is crucial; unacceptable work and/or finishes which do not fall 
within industry standards will be replaced at no additional cost to the 
Contractor/Owner. Clean up your work on a daily basis to the dumpster on site 
provided by McNeil Company. 
  

Safety: Safety shall meet or exceed all current OSHA standards. Subcontractor shall 
comply with McNeil Company safety policy. 
  

Milestones:  End of September 2026 

Schedule: If you have any questions regarding the schedule, please contact Grady Hastings 

at (402) 960-3546.  

  

Signed: 

RME Concrete                                    McNeil & Company Builders, LLC                  
 
________________________                  

 
________ 

 
_____________________ 

 
_______ 

By Date By Date 
 
________________________ 

  
_____________________ 

 

Print Name  Print Name  
 
________________________ 

  
_____________________ 

 

Print Title  Print Title  
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President

TRENT CZERWINSKI

9/4/2026 9/4/2026

Grady Hastings

Project Manager
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