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                                                       4666 South 132nd Street 

   Omaha, NE 68137 
   Telephone: (402) 333-1462 

   Fax: (402) 333-0182 
   www.mcneilcompany.com 

 

     
SUBCONTRACT AGREEMENT 

 
To:   Subcontract #: 14100  

 RME Concrete  Date: 6/2/2025  
 17101 Fairway Circle  Job: 1-2407 Schachne  

 Omaha, NE, 68136  Job Address: 13651 Cuming Street  
Omaha, NE, 68154  

Description:  12407- RME Concrete  

Scope of Work: 

Contractor employs Subcontractor as an independent contractor, to perform the following 
part of the Work which Contractor has contracted with the Owner to provide on the Project: 

          
Subcontractor agrees to perform such part of the Work under the general direction of the 
General Contractor and subject to the final approval of the Owner and/or General Contractor, 
in accordance with and reasonably inferable from the Contract Documents.  Subcontractor 
shall furnish all of the materials, along with competent supervision, shop drawings and 
samples, close-out documents, tools, equipment, hoisting, lifting, storage, applicable sales tax, 
and everything necessary, reasonably inferred and incidental to fully complete the Scope.  To 
include, but not limited to, the inclusions and exclusions below: 
 
Scope is based on the quote dated 1/21/2025 by RME Concrete and the drawings dated 
12/27/2024 by McNeil Company. Work includes but is not limited to the following:  

 

Item Number Description Amount 
1 Basement Concrete Flatwork 15,470.00 
2 Garage Concrete Flatwork 7,439.20 

Total Subcontract Amount:  $22,909.20 

Inclusions: 

Item Number Description 
1 Lower Level- $15,470.00 
2 Grade and pour slab at 4" thickness 
3 Compact Rock base 
4 Install 6mil vapor barrier 
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5 Pour- all concrete will be 4" SG 4000 
6 Machine and saw cut finish 
7 Pump fee will be added day of 
8 24 hours to walk on new concrete 
9 Garage - 7429.20 
10 Grade and pour slab at 5" thickness 
11 Compact rock base 
12 Install 6 mil vapor barrier 
13 Install fiber glass rebar 2' on center 
14 Pour- all concrete will be 4" SG 4000 
15 Machine and saw cut finish 
16 24 hours to walk on new concrete 7 days to drive on new concrete 
17 Lower Level slab deposit - $6,188.00 
18 Garage slab deposit- $2,975.68 

 

Exclusions: 

Item Number Description 
 

Billings: McNeil agrees to payment of this contract in draws for work that is completed 
and approved. Receipt of invoice in our accounting office by the 25th of the 
month will be paid the following month. Final payment will be paid after work 
has been completed and approved by McNeil Company. Send all invoices to 
accounting@mcneilcompany.com 
  

Quality 
Control: 

Quality control is crucial; unacceptable work and/or finishes which do not fall 
within industry standards will be replaced at no additional cost to the 
Contractor/Owner. Clean up your work on a daily basis to the dumpster on site 
provided by McNeil Company. 
  

Safety: Safety shall meet or exceed all current OSHA standards. Subcontractor shall 
comply with McNeil Company safety policy. 
  

Milestones:  Lower-Level Slab scheduled for week of 06/02/2025. Garage slab is scheduled 
for approximately August 2025. 

Schedule: Any questions regarding schedule, please contact Madisyn Van Den Boogaart at 
402-881-7745 or the on-site superintendent, Ron Milhan at 402-510-2810 
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Signed: 

RME Concrete                                    McNeil & Company Builders, LLC                 
 
________________________                  

 
________ 

 
_____________________ 

 
_______ 

By Date By Date 
 
________________________ 

  
_____________________ 

 

Print Name  Print Name  
 
________________________ 

  
_____________________ 

 

Print Title  Print Title  
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Trent Czerwinski Madisyn van den Boogaart
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Project Manager
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