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                                                        4666 South 132nd Street 

   Omaha, NE 68137 

   Telephone: (402) 333-1462 

   Fax: (402) 333-0182 

   www.mcneilcompany.com 

 

     

SUBCONTRACT AGREEMENT 
 

To:   Subcontract #: 14264  
 BDB Walls, Inc.  Date: 9/4/2026  

 1714 N 203rd St  Job: 1-2510 Crockett, Tim & Mary  

 Elkhorn, NE, 68022  Job Address: 1702 S 150 Ave  
Omaha, NE, 68144  

Description:  1-2510_BDBWalls  

Scope of Work: 

Contractor employs Subcontractor as an independent contractor, to perform the following 
part of the Work which Contractor has contracted with the Owner to provide on the Project: 

          
Subcontractor agrees to perform such part of the Work under the general direction of the 
General Contractor and subject to the final approval of the Owner and/or General Contractor, 
in accordance with and reasonably inferable from the Contract Documents.  Subcontractor 
shall furnish all of the materials, along with competent supervision, shop drawings and 
samples, close-out documents, tools, equipment, hoisting, lifting, storage, applicable sales tax, 
and everything necessary, reasonably inferred and incidental to fully complete the Scope.  To 
include, but not limited to, the inclusions and exclusions below: 
  

 

Item Number Description Amount 

1 03-300 Foundation 76,165.00 

Total Subcontract Amount:  $76,165.00 

Inclusions: 

Item Number Description 

1 Review site, site plans, soils report, boring logs as they pertain to this Work before 
proceeding with any Work. Identify any concerns with the Contractor prior to 
proceeding with Work. 

2 Agreement total is based on REV 02 dated 08/31/26 and includes all foundations for  
the residence, excluding site walls. 

3 Verify that existing grades match the plans prior to starting Work. Notify the  
Contractor of deviations. 
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4 Review staking with the superintendent before proceeding with Work 

5 Review, verify, and confirm locations of blockouts and embedded items, including,  
and not limited to, weld plates, anchor bolts, and anchors. 

6 Provide metals and reinforcing steel within foundations for complete installation, 
including and not limited to, rebar, weld plates, anchors, stirrups, wall ties, chairs, 
and tie-wire. 

7 Provide footings complete, including and limited to excavation, formwork design, 
formwork, shoring, and placement of concrete. Provide footings complete, including 
and limited to excavation, formwork design, formwork, shoring, and placement of 
concrete. 

8 Excavation for footings. Place in an approved location as agreed upon by the backfill 
company and McNeil superintendent. Excavation for footings. Place in an approved 
location as agreed upon by the backfill company and McNeil superintendent. 

9 Footings include and are not limited to concrete piers, pilasters, grade beams, trench  
footings, column pads, and stoop footings. 

10 Provide complete concrete wall systems, including and limited to formwork design,  
formwork, shoring, and placement and finish of concrete. 

11 Provide brick ledge forming. Removal of forming. 

12 Coordinate sleeves and penetrations through the footings before final placement of  
the concrete with other trades. 

13 Provide block-outs for known wall penetrations. Removal of blockouts. 

14 Remove forms and wall ties. 

15 Utilize most recent industry standard practices for quality concrete placement, 
including and not limited to curing compounds, insulation blankets, or poly 
protection as required. 

16 Concrete pumping charges. Review site logistic plan for concrete placement prior to  
the operation with the Contractor. 

17 Wash out in designated concrete areas only. Provide a washout container as needed. 

18 Shipping and handling of materials. 

19 Fees for and scheduling of testing and inspections per city rules and regulations 

20 Mobilization and demobilization of tools, materials, and equipment necessary to  
perform Work. 

21 Schedule utility locates prior to digging as it pertains to this Work. Identify any  
concerns with the Contractor prior to proceeding with Work. 

22 Review and sign off of concrete placement areas prior to placing concrete. 
Placement of concrete is the Subcontractor&#39;s acceptance of the conditions. 

23 Place concrete per the engineer's recommendations, including and not limited to  
vibrating methods to ensure proper consolidation. 

24 Cleanup from Work, including and not limited to excess materials &amp; debris. 

25 Provide equipment to complete the Work, including and not limited to small tools 
and equipment, grading equipment, and equipment for handling of materials. 

26 Sales taxes. 

27 Complete Work per McNeil's safety program specifications and the specifications  
book, available upon request. 

28 Maintain a clean and safe site by daily pickup of Subcontractor&#39;s materials and 
tools. 
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Exclusions: 

Item Number Description 

1 Haul off of excess spoils from footing excavation. 

2 Cold weather concreting, including and not limited to, concrete mix design 
adjustments, additional protection of concrete and curing adjustments. 

3 Excavation for foundation walls. 

4 Waterproofing. 

5 Site foundation walls and footings are excluded in the base bid until further design 
and quantities are finalized and quantities are finalized. 

 

Billings: McNeil agrees to payment of this contract in draws for work that is completed 
and approved. Receipt of invoice in our accounting office by the 25th of the 
month will be paid the following month. Final payment will be paid after work 
has been completed and approved by McNeil Company. Send all invoices to 
accounting@mcneilcompany.com 
  

Quality 
Control: 

Quality control is crucial; unacceptable work and/or finishes which do not fall 
within industry standards will be replaced at no additional cost to the 
Contractor/Owner. Clean up your work on a daily basis to the dumpster on site 
provided by McNeil Company. 
  

Safety: Safety shall meet or exceed all current OSHA standards. Subcontractor shall 
comply with McNeil Company safety policy. 
  

Milestones:  September 8th 2026 

Schedule: If you have any questions regarding the schedule, please contact Grady Hastings 

at (402) 960-3546 or Superintendent Ron Milhan at 402-510-2810.  

  

Signed: 

BDB Walls, Inc.                                    McNeil & Company Builders, LLC                  
 
________________________                  

 
________ 

 
_____________________ 

 
_______ 

By Date By Date 
 
________________________ 

  
_____________________ 

 

Print Name  Print Name  
 
________________________ 

  
_____________________ 

 

Print Title  Print Title  
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owner Project Manager

Grady Hastings

9/14/2026
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