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                                                        4666 South 132nd Street 

   Omaha, NE 68137 

   Telephone: (402) 333-1462 

   Fax: (402) 333-0182 

   www.mcneilcompany.com 

 

     

SUBCONTRACT AGREEMENT 
 

To: Kent  Subcontract #: 14271  
 Janke Plumbing  Date: 9/14/2026  

 Company, Inc.  Job: 1-2509 Hogan Residence  

 Omaha, NE, 68144-3261  Job Address: 811 N 143 Plz  
Omaha, NE, 68154  

Description:  1-2509_JankePlumbing  

Scope of Work: 

Contractor employs Subcontractor as an independent contractor, to perform the following 
part of the Work which Contractor has contracted with the Owner to provide on the Project: 

          
Subcontractor agrees to perform such part of the Work under the general direction of the 
General Contractor and subject to the final approval of the Owner and/or General Contractor, 
in accordance with and reasonably inferable from the Contract Documents.  Subcontractor 
shall furnish all of the materials, along with competent supervision, shop drawings and 
samples, close-out documents, tools, equipment, hoisting, lifting, storage, applicable sales tax, 
and everything necessary, reasonably inferred and incidental to fully complete the Scope.  To 
include, but not limited to, the inclusions and exclusions below: 
  

Scope is based on plans dated 06/16/2026 by McNeil Company and the bid provided by Janke Plumbing 

dated 07/23/2026. 

Item Number Description Amount 

1 22-050 Plumbing System 62,753.00 

2 33-020  Sewer / Water Utilities 3,375.00 

  Total Subcontract Amount:  $66,128.00 

Inclusions: 

Item Number Description 

1 Job Location: 811 N 143rd Plaza, Omaha, NE 68154 

2 Provide all equipment, labor, material, and supervision necessary to complete the 
work 

3 ML Kitchen: (1) Sink, (1) Garbage Disposal, (1) Air Switch, (2) Dishwasher, (2) Water 
to Fridge 
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4 ML Lounge Bar: (1) Sink, (1) Water to Ice Machine 

5 ML Laundry: (1) Sink, (1) Two Handle PVC Washer Box 

6 ML Powder Bath #1: (1) Sink, (1) Stool 

7 Garage: (1) Cold Sillcock 

8 Primary Bathroom: (1) Stool, (2) Sinks, (1) in shower strainer, (1) Shower Valve, (1) 
Mulfi Function Hand Shower, (1) Steam Generator, (1) Water to Steam Generator 

9 LL Bathroom #2: (1) Sink, (1) Stool, (1) Shower Strainer, (1) Shower Valve 

10 LL Bathroom #3: (1) Sink, (1) Stool, (1) Shower Strainer, (1) Shower Valve 

11 LL Billiards Bar: (1) Sink 

12 LL Misc: (1) Water Heater, (2) Floor Drain, (1) Pressure Reducer Valve, (1) Shut offs 
on all Fixtures, (2) Humidifer tee & valve, Insulate water piping over garage area, set 
of meter jumper ends, run sanitary plumbing and water service line through the 
garage at time of underground work. 

13 Water Treatment: Pipe for soft water only in Copper 

14 Water Rec System: Hot water rec line with pump on one water heater in Copper. 
Includes insulating all water piping in the hot rec line system 

15 Sprinkler System – 1” 

16 Reverse Osmosis: Supply line to each future RO unit: Kitchen & Lounge sinks, Kitchen 
Fridge/Freezer, Lounge icemachine, and Billiards sink. 

17 Install all finish plumbing fixtures provided by McNeil Company 

18 All water lines to be copper except the RO lines 

19 Trench Drains: $6,040.00 

20 Sewer/Water Utilities to House: $3,375.00 

 

Exclusions: 

Item Number Description 

1 Fixtures -$33940.61 – Supplied by McNeil 

2 Water Softener System: -$1566 – By Others 

3 Buried Drainage - TBD 

 

Billings: McNeil agrees to payment of this contract in draws for work that is completed 
and approved. Receipt of invoice in our accounting office by the 25th of the 
month will be paid the following month. Final payment will be paid after work 
has been completed and approved by McNeil Company. Send all invoices to 
accounting@mcneilcompany.com 
  

Quality 
Control: 

Quality control is crucial; unacceptable work and/or finishes which do not fall 
within industry standards will be replaced at no additional cost to the 
Contractor/Owner. Clean up your work on a daily basis to the dumpster on site 
provided by McNeil Company. 
  

Safety: Safety shall meet or exceed all current OSHA standards. Subcontractor shall 
comply with McNeil Company safety policy. 
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Milestones:  Underground Plumbing scheduled to start Mid-October 2026; Plumbing Rough-

in Scheduled to Start January 2027 

Schedule: Any questions regarding schedule, please contact Madisyn Van Den Boogaart at 

402-881-7745 or the on-site superintendent, Ron Milhan at 402-510-2810 

  

Signed: 

Janke Plumbing                                    McNeil & Company Builders, LLC                  
 
________________________                  

 
________ 

 
_____________________ 

 
_______ 

By Date By Date 
 
________________________ 

  
_____________________ 

 

Print Name  Print Name  
 
________________________ 

  
_____________________ 

 

Print Title  Print Title  
 














