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                                                        4666 South 132nd Street 

   Omaha, NE 68137 

   Telephone: (402) 333-1462 

   Fax: (402) 333-0182 

   www.mcneilcompany.com 

 

     

SUBCONTRACT AGREEMENT 
 

To:   Subcontract #: 14272  
 D&K Heating & Cooling  Date: 9/14/2026  

 14334 Industrial Road  Job: 1-2509 Hogan Residence  

 Omaha, NE, 68144  Job Address: 811 N 143 Plz  
Omaha, NE, 68154  

Description:  1-2509_D&KHeating  

Scope of Work: 

Contractor employs Subcontractor as an independent contractor, to perform the following 
part of the Work which Contractor has contracted with the Owner to provide on the Project: 

          
Subcontractor agrees to perform such part of the Work under the general direction of the 
General Contractor and subject to the final approval of the Owner and/or General Contractor, 
in accordance with and reasonably inferable from the Contract Documents.  Subcontractor 
shall furnish all of the materials, along with competent supervision, shop drawings and 
samples, close-out documents, tools, equipment, hoisting, lifting, storage, applicable sales tax, 
and everything necessary, reasonably inferred and incidental to fully complete the Scope.  To 
include, but not limited to, the inclusions and exclusions below: 
  

 

Item Number Description Amount 

1 HVAC 61,800.00 

Total Subcontract Amount:  $61,800.00 

Inclusions: 

Item Number Description 

1 Job Location: 811 N 143rd Plaza, Omaha, NE 68154 

2 Scope is based on plans dated 06/16/2026 by McNeil Company and quote dated 
07/06/2026 by D&K Heating and Cooling. Work includes but not limited to the 
following. 

3 Provide all material, labor, equipment, and supervision necessary to complete the 
work 

4 Provide and install all ductwork - Supplies, returns, registers, and grilles 
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5 Ductwork to be ridid throughout (Including attic ductwork) - Flexible ductwork only 
to be used as necessary 

6 Duct sealing per the energy code 

7 (5) Bath Fans 

8 Supply and install gas lines; Main line from meter bracket to Mechanical Room, (2) 
Furnace, (2) Interior Fireplaces, (1) Exterior Fireplace, (1) Kitchen Cooktop, (1) 
Exterior grill.  

9 Supply and install venting for the Kitchen Hood 

10 Supply and install make-up air kit for Kitchen Hood 

11 Supply and install dryer vent 

12 Supply and install all registers and grilles at finish 

13 Supply and install gas lines to Interior & Exterior Fireplaces  

14 (1) Lennox Elite 19.50 Seer2, 4 Ton, air conditioner 

15 (1) Lennox Elite 19.50 Seer2, 2 Ton, air conditioner 

16 (2) 70k BTU Furnace with 2 ton varable Speed A/C for Master Suite and Basement 

17 (2) 90K BTU Furnace with 4 ton varable speed A/C for remainder of the house. 

18 Atmo 250 ERV will be installed on large system 

19 (1) Elite, 88000Btuh 

20 (1) Elite, 66000Btuh 

21 (1) Large bypass Humidifier 

22 (1) Small bypass Humidifer 

23 (2) Air Bear Supreme Filter Cabinet 

24 (2) 22V24 Lennox S40 Smart Thermostat, Touchscreen, Communicating, WiFi, 
Programmable, 3 Heat/2 Cool 

25 (1) 10C16 Lennox DCM Smart Zoning System Damper Control Module 

26 (1) 17A30 Lennox Smart Zoning System Zone Senor 

27 (1) ATMO 200E Energy Recovery Ventilator 

28 (1) Lennox LF25-060A, 60000Btuh, Gas unit Heater for Garage 

29 Install (2) Air Scrubber 

30 Includes all necessary permits 

 

Billings: McNeil agrees to payment of this contract in draws for work that is completed 
and approved. Receipt of invoice in our accounting office by the 25th of the 
month will be paid the following month. Final payment will be paid after work 
has been completed and approved by McNeil Company. Send all invoices to 
accounting@mcneilcompany.com 
  

Quality 
Control: 

Quality control is crucial; unacceptable work and/or finishes which do not fall 
within industry standards will be replaced at no additional cost to the 
Contractor/Owner. Clean up your work on a daily basis to the dumpster on site 
provided by McNeil Company. 
  

Safety: Safety shall meet or exceed all current OSHA standards. Subcontractor shall 
comply with McNeil Company safety policy. 
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Milestones:  HVAC Rough-In Scheduled to Start Approx. Mid-January 2027 

Schedule: Any questions regarding schedule, please contact Madisyn Van Den Boogaart at 

402-881-7745 or the on-site superintendent, Ron Milhan at 402-510-2810 

  

Signed: 

D&K Heating & Cooling                                    McNeil & Company Builders, LLC                  
 
________________________                  

 
________ 

 
_____________________ 

 
_______ 

By Date By Date 
 
________________________ 

  
_____________________ 

 

Print Name  Print Name  
 
________________________ 

  
_____________________ 

 

Print Title  Print Title  
 














